D SUMMARY

IN SAN LU S OBI SPO, KERN AND KI NG
COUNTI ES AT VARI QUS LOCATI ONS

REALI GN H GAMWAY AND REPLACE BRI DGE

STATE OF CALI FORNI A B I
Bl D OPENI NG DATE 09/ 20/ 06
CONTRACT NUMBER 06-3829U4
LOCATI ON 06- KER-41-0.0/5.0
06- KIN-41-0.0/4.2
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 48 FUND TOTAL HA22

NUMBER OF Bl DDERS 2 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 31, 562, 425. 00 1
2 34,773, 441. 00 2

33, 469, 000
30, 716, 227. 50

AMOUNT OVER

DEPARTMENT OF TRANSPORTATI ON

846, 197. 50

Bl D245
PACE 1
09/ 21/ 06
CONTRACT CODE "A '
137 CONTRACT | TEMS

FEDERAL AlID ACNH P041-(102)E

TOTAL NUMBER OF WORKI NG DAYS 650

PERCENT OVER EST 2.75

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

360 693-1478
00433176

FAX 360 693-5582

831 724-1011
00000089

FAX 831 768-4021



06- 38294 Bl D245
06- KER-41-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 20/ 06 09/ 21/ 06

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

C M C REBAR
FRESNO CA

CASE PACIFIC
HAYWARD CA

GARY BROWN ELECTRI C | NC
OAKHURST CA

K C 1 ENVI RONMENTAL | NC
SAN LU S OBl SPO CA

CUR VALLEY FENCE
RI DGECREST CA

SAFETY STRI PI NG SERVI CE | NC
GOSHEN CA

REBAR

DRI LLED SHAFTS

ELECTRI CAL

LANDSCAPI NG AND ERCSI ON CONTROL

VETAL BEAM GUARD RAI L

PAVEMENT STRI PI NG



06- 38294 Bl D245
06- KER-41-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 20/ 06 09/ 21/ 06

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

ACL
PAMONA CA

C M C REBAR
FRESNO CA

CROMN FENCE
SANTA FE SPRI NGS CA

DI VERSI FI ED
BAKERSFI ELD CA

DYW DAG
LAKEWOOD CA

E P JARRETT
SACRAMENTO CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
WEST COVI NA CA

ASPHALT CONCRETE DI KE

BARRI ER

REBAR

VETAL BEAM GUARD RAI L

ELECTRI CAL

PRESTRESSI NG

Pl LI NG

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS

STRI PI NG



06- 38294 Bl D245

06- KER-41-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 20/ 06 09/ 21/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 400 5, 000. 00 2, 000, 000. 00
3 (S) 037803 TEMPORARY FENCE ( TYPE BLUNT- NOSE LEOPARD M 9, 660 24.00 231, 840. 00
LI ZARD EXCLUSI ONARY FENCI NG
4 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 2,550 14. 00 35, 700. 00
5 037804 ESA PADDLE EA 11 60. 00 660. 00
6 037805 TEMPORARY CREEK DI VERSI ON SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
7 074019 PREPARE STORM WATER PCLLUTI ON LS LUVP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
8 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 200, 000. 00 200, 000. 00
9 (S) 074023 TEMPORARY ERGSI ON CONTROL MR 45, 000 .42 18, 900. 00
10 (S) 074029 TEMPORARY SI LT FENCE M 1,020 15. 00 15, 300. 00
11 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 16 5, 000. 00 80, 000. 00
12 074034 TEMPORARY COVER M 250 10. 00 2,500. 00
13 074035 TEMPORARY CHECK DAM M 300 40. 00 12, 000. 00
14 (S) 074037 MOVE- | N MOVE- QUT EA 2 500. 00 1, 000. 00
( TEMPORARY EROCSI ON CONTRQOL)
15 074041 STREET SWEEPI NG LS LUWP SUM 150, 000. 00 150, 000. 00
16 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 15, 000. 00 15, 000. 00
17 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 700, 000. 00 700, 000. 00
18 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 56, 100 1.15 64, 515. 00
19 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 2,150 60. 00 129, 000. 00
20 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 5, 090 7.00 35, 630. 00
21 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 75, 000. 00 75, 000. 00
22 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 820 90. 00 343, 800. 00
23 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 140 280. 00 39, 200. 00
24 150206 ABANDON CULVERT M 190 150. 00 28, 500. 00
25 037806 ABANDON 150 MM JET FUEL PI PE LI NE M 14 260. 00 3, 640. 00
26 (S) 150605 REMOVE FENCE M 590 17.50 10, 325. 00
27 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 450 56. 00 25, 200. 00
28 150668 REMOVE FLARED END SECTI ON EA 14 500. 00 7, 000. 00
29 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 8, 820 3.00 26, 460. 00
STRI PE
30 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 25,100 2.30 57, 730. 00
31 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 7,690 2.30 17,687. 00
32 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 13 25. 00 325.00
33 (S) 150722 REMOVE PAVEMENT MARKER EA 4,420 2.00 8, 840. 00
34 150742 REMOVE ROADSI DE SI GN EA 2 100. 00 200. 00



06- 38294 Bl D245

06- KER- 41- 0 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
09/ 20/ 06 09/ 21/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
35 150801 REMOVE OVERSI DE DRAI N EA 6 800. 00 4, 800. 00
36 150805 REMOVE CULVERT M 170 140. 00 23, 800. 00
37 037807 REMOVE 150 MM JET FUEL Pl PE LI NE M 20 260. 00 5, 200. 00
38 150820 REMOVE | NLET EA 16 1, 000. 00 16, 000. 00
39 150821 REMOVE HEADWALL EA 21 1, 000. 00 21, 000. 00
40 152320 RESET ROADSI DE SI GN EA 10 150. 00 1, 500. 00
41 (S) 152379 RELOCATE FENCE M 1, 520 40. 00 60, 800. 00
42 152390 RELOCATE ROADSI DE SI GN EA 12 150. 00 1, 800. 00
43 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 48, 900 2.50 122, 250. 00
44 157550 BRI DGE REMOVAL LS LUMP SUM 20, 000. 00 20, 000. 00
45 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 110, 000. 00 110, 000. 00
46 170101 DEVELOP WATER SUPPLY LS LUMP SUM 20, 000. 00 20, 000. 00
47 190101 ROADVAY EXCAVATI ON VB 307, 000 24. 00 7,368, 000. 00
48 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
49 190185 SHOULDER BACKI NG TONN 37 112. 00 4, 144. 00
50 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 693 60. 00 41, 580. 00
51 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 2,110 150. 00 316, 500. 00
52 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 1,075 60. 00 64, 500. 00
53 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 880 60. 00 112, 800. 00
54 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 150 60. 00 9, 000. 00
VALL)
55 193114 SAND BACKFI LL VB 52 150. 00 7, 800. 00
56 198001 | MPORTED BORROW VB 4, 000 30. 00 120, 000. 00
57 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 70, 000. 00 70, 000. 00
58 (S) 202007 DUFF HA 1 32, 000. 00 32, 000. 00
59 (S) 203001 EROSI ON CONTROL ( BLANKET) M2 20, 300 4. 40 89, 320. 00
60 (S) 037808 BONDED FI BER MATRI X ( TYPE BFM KG 26, 100 4.25 110, 925. 00
(EROSI ON' CONTROL)
61 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 160 355. 00 56, 800. 00
62 (S) 203014 FI BER ( EROSI ON CONTROL) KG 25, 700 . 80 20, 560. 00
63 (S) 203021 FI BER ROLLS M 20, 000 8. 40 168, 000. 00
64 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 140 329. 00 46, 060. 00
65 (S) 203026 MOVE- | N/ MOVE- OUT ( ERCSI ON CONTROL) EA 17 650. 00 11, 050. 00
66 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1, 940 64. 50 125, 130. 00
67 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 3,120 3.00 9. 360. 00
68 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 40, 000. 00 40, 000. 00
69 ( SF) 208256 100 MM PLASTI C PI PE (PR 200) M 220 50. 00 11, 000. 00

(SUPPLY LI NE)



06- 38294 Bl D245

06- KER- 41- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 20/ 06 09/ 21/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

70 (S) 037809 TEMPORARY | RRI GATI ON SYSTEMS LS LUMP SUM 17, 400. 00 17, 400. 00

71 260201 CLASS 2 AGGREGATE BASE VB 59, 400 50. 00 2,970, 000. 00

72 390104 ASPHALT CONCRETE TONN 93, 900 85. 00 7,981, 500. 00

73 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 94 54. 00 5,076. 00
AREA)

74 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 140 4.00 560. 00

75 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 5, 830 4.00 23, 320. 00

76 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 110 4.00 440. 00

77 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 100 400. 00 40, 000. 00

78 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1,261 250. 00 315, 250. 00
Pl LI NG

79 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 40, 000. 00 40, 000. 00

80 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 131 400. 00 52, 400. 00

81 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 342 1, 600. 00 547, 200. 00

82 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 775 800. 00 620, 000. 00

83 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 70 900. 00 63, 000. 00
(TYPE N)

84 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 256 1, 400. 00 358, 400. 00

85 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 52 1, 700. 00 88, 400. 00

86 (S) 519142 JONT SEAL (MR 40 MV) M 26 130. 00 3, 380. 00

87 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 46, 800 2.00 93, 600. 00

88 (SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 46, 635 2. 00 93, 270. 00

89 (SF)520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 14, 169 2.00 28, 338. 00

90 560238 FURNI SH SI NGLE SHEET ALUM NUM S| GN MR 4 170. 00 680. 00
(1.6 MV UNFRAVED)

91 560239 FURNI SH SI NGLE SHEET ALUM NUM S| GN M2 1.5 364. 00 546. 00
(2.0 MV UNFRAVED)

92 566011 ROADSI DE SI GN - ONE POST EA 4 275. 00 1, 100. 00

93 566012 ROADSI DE SI GN - TWOD POST EA 1 350. 00 350. 00

94 620913 600 MM ALTERNATI VE Pl PE CULVERT M 260 465. 00 120, 900. 00

95 620933 1200 MM ALTERNATI VE PI PE CULVERT M 200 300. 00 60, 000. 00

96 664021 600 MM CORRUGATED STEEL PI PE M 130 400. 00 52, 000. 00
(2.77 MM THI CK)

97 664029 750 MM CORRUGATED STEEL PI PE M 9 565. 00 5, 085. 00
(2.77 MM THI

98 664052 1500 MM CORRUGATED STEEL PI PE M 10 825. 00 8, 250. 00
(2.77 WM THI

99 670764 2430 MM STRUCTURAL STEEL PLATE Pl PE M 120 2,200. 00 264, 000. 00

(2.82 MM THI CK)



06- 38294 Bl D245

06- KER- 41- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 20/ 06 09/ 21/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
100 037810 2430 MM STRUCTURAL STEEL PLATE Pl PE M 6 2, 450. 00 14, 700. 00
(4.32 MM THI CK)
101 680933 200 MM PERFORATED PLASTI C M 1,320 70. 00 92, 400. 00
Pl PE UNDERDRAI N
102 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 29 475. 00 13, 775. 00
(2.01 MV THI CK)
103 692088 300 MM ENTRANCE TAPER EA 7 500. 00 3, 500. 00
104 692245 300 MM DOWKDRAI N SLI P JOI NT EA 5 390. 00 1, 950. 00
105 692383 300 MM ANCHOR ASSEMBLY EA 7 400. 00 2, 800. 00
106 (F) 703481 600 MM WELDED STEEL Pl PE CASI NG ( BRI DGE) M 48 240. 00 11, 520. 00
107 037811 250 MM STEEL CASI NG M 20 150. 00 3, 000. 00
108 703522 150 MM WELDED STEEL PI PE (3.40 MM THI CK) M 36 125. 00 4, 500. 00
109 705042 300 MM STEEL FLARED END SECTI ON EA 7 350. 00 2, 450. 00
110 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 25 515. 00 12, 875. 00
111 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 660. 00 660. 00
112 705341 1200 MV ALTERNATI VE FLARED END SECTI ON EA 7 1, 500. 00 10, 500. 00
113 705343 1500 MM ALTERNATI VE FLARED END SECTI ON EA 1 2, 400. 00 2, 400. 00
114 720119 ROCK SLOPE PROTECTI ON (1T, METHOD A) VB 1, 190 120. 00 142, 800. 00
115 721007 ROCK SLOPE PROTECTI ON VB 300 110. 00 33, 000. 00
(1/4 TON, METHOD B)
116 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 720 110. 00 79, 200. 00
117 721009 ROCK SLOPE PROTECTI ON VB 620 110. 00 68, 200. 00
(FACING METHOD B)
118 729010 ROCK SLOPE PROTECTI ON FABRI C MR 3, 360 2. 60 8, 736. 00
119 (S) 750007 FRAVE AND GRATE EA 22 254. 00 5, 588. 00
120 810110 SURVEY NMONUMENT EA 1 1, 500. 00 1, 500. 00
121 820107 DELI NEATOR ( CLASS 1) EA 83 50. 00 4, 150. 00
122 820110 M LEPOST MARKER EA 10 60. 00 600. 00
123 820132 OBJECT MARKER (TYPE L) EA 92 60. 00 5, 520. 00
124 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PCST) M 270 88. 00 23, 760. 00
125 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 16 4, 250. 00 68, 000. 00
126 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 4 3, 200. 00 12, 800. 00
127 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 5 2, 650. 00 13, 250. 00
128 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 79 500. 00 39, 500. 00
129 839721 CONCRETE BARRI ER ( TYPE 732A) M 350 350. 00 122, 500. 00
130 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 19 75. 00 1, 425. 00
131 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 48, 300 1. 20 57, 960. 00

( SPRAYABLE)



06- 38294 Bl D245

06- KER- 41- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 20/ 06 09/ 21/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
132 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 440 2.00 880. 00
133 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,590 5. 00 12, 950. 00
134 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 32, 000. 00 32, 000. 00
135 (S) 037812 MODI FY OVERHEAD 12 KV LI NES LS LUMP SUM 97, 000. 00 97, 000. 00
(LOCATI ON NO. 1)
136 (S) 037813 MODI FY OVERHEAD 12 KV LI NES LS LUMP SUM 70, 000. 00 70, 000. 00
(LOCATI ON NO. 2)
137 999990 MOBI LI ZATI ON LS LUMP SUM 3, 000, 000. 00 3, 000, 000. 00

TOTAL 31, 562, 425. 00



06- 38294 Bl D245

06- KER-41-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
09/ 20/ 06 09/ 21/ 06
| TEM SECOND
Bl D AMOUNT

1 1, 000. 00 1000. 00

2 6, 000. 00 2400000. 00

3 46. 00 444360. 00

4 12. 00 30600. 00

5 120. 00 1320. 00

6 5, 000. 00 5000. 00

7 1, 500. 00 1500. 00

8 67, 000. 00 67000. 00

9 .42 18900. 00
10 39. 00 39780. 00
11 1, 850. 00 29600. 00
12 30. 00 7500. 00
13 95. 00 28500. 00
14 2,000. 00 4000. 00
15 100, 000. 00 100000. 00
16 7,445. 00 7445. 00
17 475, 000. 00 475000. 00
18 1.00 56100. 00
19 30. 00 64500. 00
20 4.00 20360. 00
21 50, 000. 00 50000. 00
22 67. 00 255940. 00
23 175. 00 24500. 00
24 100. 00 19000. 00
25 254.00 3556. 00
26 5.00 2950. 00
27 20. 00 9000. 00
28 45. 00 630. 00
29 2.60 22932. 00
30 1.90 47690. 00
31 1.90 14611. 00
32 50. 00 650. 00
33 1.25 5525. 00
34 125. 00 250. 00
35 300. 00 1800. 00
36 65. 00 11050. 00
37 268. 00 5360. 00
38 300. 00 4800. 00
39 750. 00 15750. 00




06- 38294 Bl D245

06- KER-41-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
09/ 20/ 06 09/ 21/ 06
| TEM SECOND
Bl D AMOUNT

40 185. 00 1850. 00
41 10. 00 15200. 00
42 185. 00 2220. 00
43 .50 24450. 00
44 5, 000. 00 5000. 00
45 251, 000. 00 251000. 00
46 20, 000. 00 20000. 00
47 30. 00 9210000. 00
48 2, 000. 00 2000. 00
49 500. 00 18500. 00
50 56. 00 38808. 00
51 100. 00 211000. 00
52 79. 00 84925. 00
53 160. 00 300800. 00
54 175. 00 26250. 00
55 156. 00 8112. 00
56 40. 00 160000. 00
57 69, 700. 00 69700. 00
58 15, 000. 00 15000. 00
59 4.40 89320. 00
60 4.25 110925. 00
61 355. 00 56800. 00
62 .80 20560. 00
63 8. 50 170000. 00
64 319. 00 44660. 00
65 650. 00 11050. 00
66 64. 50 125130. 00
67 3. 00 9360. 00
68 39, 600. 00 39600. 00
69 160. 00 35200. 00
70 17, 400. 00 17400. 00
71 48. 00 2851200. 00
72 95. 00 8920500. 00
73 300. 00 28200. 00
74 7.00 980. 00
75 5.00 29150. 00
76 8. 00 880. 00
77 1.00 100. 00
78 167. 00 210587. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

06- 38294
06- KER- 41- 0
09/ 20/ 06

39300.
239400.
775000.
49000.
307200.
156000.
6838.
102960.
139905.
42507.
1140.
588.
1160.
485.
175500.
98000.
92950.
5580.
7650.
378000.
18900.
118800.
9135.
2905.
1575.
2450.
19200.
18480.
43200.
1050.
6000.
375.
11900.
1000.

154700.

39000.

93600.
117800.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACGE 11
09/ 21/ 06
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06- KER-41-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
09/ 20/ 06 09/ 21/ 06
| TEM SECOND
Bl D AMOUNT

118 4.00 13440. 00
119 270. 00 5940. 00
120 550. 00 550. 00
121 30. 00 2490. 00
122 45. 00 450. 00
123 39. 00 3588. 00
124 224.00 60480. 00
125 4,600. 00 73600. 00
126 3, 700. 00 14800. 00
127 2,700. 00 13500. 00
128 350. 00 27650. 00
129 380. 00 133000. 00
130 50. 00 950. 00
131 .82 39606. 00
132 1.50 660. 00
133 3. 00 7770. 00
134 20, 000. 00 20000. 00
135 10, 000. 00 10000. 00
136 10, 000. 00 10000. 00
137 3,478, 858. 00 3478858. 00

TOT 34,773, 441. 00



